
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    07/12/01                    IN LOS ANGELES COUNTY IN LOS                                       07/16/01
    CONTRACT NUMBER     07-129944                   ANGELES, GLENDALE AND LA CANADA                          CONTRACT CODE 'C '
    LOCATION            07-LA-2-15.1/22.9           FLINTRIDGE FROM RTE 2/5 SEPARATION                        73 CONTRACT ITEMS
                                                    TO RTE 2/210 SEPARATION AND AT

                                                    COMMUNICATION SYSTEM ROUTING              FEDERAL AID  ACNH-P002-(028)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED    33   FUND TOTAL   HB4N      6,498,000                         TOTAL NUMBER OF WORKING DAYS    300
NUMBER OF BIDDERS  5    ENGINEERS EST      4,807,061.00         AMOUNT OVER   384,987.93         PERCENT OVER EST  8.01
PROGRAM ELEMENTS      OHC
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         5,192,048.93    5              C T AND F INC                         562 927-2339
                                                                                                 00182572
                                                           7228 SCOUT AVE                    FAX 562 927-4171
                                                           BELL GARDENS CA  90201
                  2         5,530,000.00    2              AMELCO ELECTRIC S F INC               510 895-2040
                                                                                                 00749099
                                                           1777 NEPTUNE DRIVE                FAX 510 352-2879
                                                           SAN LEANDRO CA  94577
                  3         5,948,200.00    4              MOORE ELECTRICAL CONTRACTING          909 371-4202
                                                           INC                                   00610382
                                                           463 NORTH SMITH AVENUE            FAX 909 278-3406
                                                           CORONA CA  92880-6905
                  4         6,693,741.76    3              K D C INC                             714 828-7000
                                                                                                 00550173
                                                           4462 CORPORATE CENTER DR          FAX 714 484-2389
                                                           LOS ALAMITOS CA  90720
                  5        11,523,870.20    1              MASTEC NORTH AMERICA INC              626 960-9515
                                                                                                 00760562
                                                           15519 ARROW HWY                   FAX 626 960-4166
                                                           IRWINDALE CA  91706
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         07/12/01                                                                                                 07/16/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     ALCORN FENCE                                                 GUARD RAIL
          SUN VALLEY CA
          AMERICAN BARRICADE                                           TRAFFIC CONTROL (PARTIAL)
          ANAHEIM CA
          BANSHEE CONSTRCTION COMPANY                                  APPROACH SLAB
          COLTON CA
          CALIFORNIA BORING                                            CONDUIT INSULATION (PARTIAL)
          ORANGE CA
          CROSSTOWN ELECRIC                                            CLOSED CIRCUIT TELEVISION AND DATA
          IRWINDALE CA
          GUENO DEVELOPMEMT                                            ROADWAY
          CARSON CA
          PENHALL COMPANY                                              CORE CONCRETE
          IRVINE CA
          SIERRA NEVADA STEEL                                          SIGN STRUCTURE
          SAN FERNANDO CA
          STATEWIDE SAFETY AND SIGN                                    SIGNING
          PISMO BEACH CA
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         07/12/01                                                                                                 07/16/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     GUENO DEVELOPMENT                                            DEMOLITION AND RESTORATION
          20909 S BRANT AVE
          CARSON CA  90810
          MORNING STAR CONSULTING                                      LEAD COMPLIANCE PLAN
          1564 A FITZGERALD DR
          PINOLE CA  94564
          NORTH STATE SIGNS                                            TRAFFIC CONTROL
          724 CONVERTABLE LN
          FALLBROOK CA  92028
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          P O BOX 1440
          PISMO BEACH CA  93448
          TRAFFIC LOOPS AND CRACK FILLING                              LOOP DETECTORS
          946 S EMERALD ST
          ANAHEIM CA  92804
          TRI STAR TRUCKING                                            HAUL SPOILS
          P O BOX 5327
          GARDENA CA  90249
          WALLACE CALLUM TRUCKING                                      HAUL SPOILS
          5120 SOUTHRIDGE AVE
          WINSOR HILL CA  90043
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL AND STRUCTURES
          9901 GLENOAKS BLVD
          SUN VALLEY CA  91352
CONTINUED ON NEXT PAGE
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         07/12/01                                                                                                 07/16/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     ALERT BARRICADE INC                                          TRAFFIC CONTROL
          753 WEST 9TH STREET UNIT C
          SAN JACINTO CA  92582
          BAYWOOD ENVIRONMENTAL SERVICES                               WATER POLLUTION CONTROL PLAN AND LEAD COMPLIANCE PLAN
          7 MT LASSEN DRIVE STE D 252
          SAN RAFAEL CA  94903
          BELAIRE WEST LANDSCAPE INC                                   IRRIGATION
          7371 WALNUT AVENUE
          BUENA PARK CA  90620
          GUENO DEVELOPMENT COMPANY                                    ASPHALT CONCRETE PAVING AND DIKE AND LEAD HAUL AWAY
          20909 SOUTH BRANT AVENUE
          CARSON CA  90810
          LAPCO INC                                                    ROADWORK AND APPROACH SLAB CONSTRUCTION
          1381 WARNER AVENUE STE F
          TUSTIN CA  92780
          PENHALL COMPANY                                              CORING AND REMOVALS
          1801 PENHALL WAY
          ANAHEIM CA  92803
          SIGNAL INSTALLATION AND REPAIR INC                           LOOPS
          16546 ARMINTA STREET
          VAN NUYS CA  91406
          STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS
          522 LINDON LANE
          NIPOMO CA  93444



         07-129944                                                                                                BID245
         07-LA-2-15                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  5
         07/12/01                                                                                                 07/16/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     ALCORN FENCE                                                 ITEMS 15, 16, 19, 20 AND 31
          9901 GLENOAKS BLVD
          SUN VALLEY CA  91353
          CROSSTOWN ELECTRICAL AND DATA INC                            CLOSE CIRCUIT TELEVISION INSTALLATION
          16031 ARROW HWY STE B
          IRWINDALE CA  91706
          CROSSTOWN ELECTRICAL AND DATA INC                            FIBER OPTICS CABLE TERMINATION
          16031 ARRPW HWY STE B
          IRWINDALE CA  91706
          FRANKLIN STEEL                                               INSTALL REBAR
          13546 IMPERIAL HWY
          SANTA FE SPRINGS CA  90670
          GRANITEX                                                     ROAD WORK
          3176 PULLMAN ST 120
          COSTA MESA CA  92626
          MORNING STAR CONSULTING                                      LEAD COMPLIANCE PLAN PREPARATION
          1564 A FITZGERALD DR
          PINOLE CA  94564
          SIGNAL INSTALLATION AND REPAIR INC                           INSTALL LOOPS
          16516 ARMINTA ST
          VAN NUYS CA  91406
          STATEWIDE SAFETY AND SIGNS INC                               FURNISH AND INSTALL CONSTRUCTION AREA SIGNS
          P O BOX 1440
          PISMO BEACH CA  93448
          UNITED TRAFFIC SERVICES AND SUPPLY                           TRAFFIC CONTROL
          15131 CLARK AVE
          CITY OF INDUSTRY CA  91745
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         07/12/01                                                                                                 07/16/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     NONE                                                         NONE
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         07/12/01                                                                                                 07/16/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            7,762.00*          7,762.00
      2     070018      TIME-RELATED OVERHEAD                          WDAY        300              142.88          42,864.00
      3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           13,583.00*         13,583.00
      4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          201,109.00*        201,109.00
      5     153531      ACCESS OPENING, SOFFIT                         EA            4              794.00           3,176.00
      6     190101      ROADWAY EXCAVATION                             M3          210              310.60          65,226.00
      7     190105      ROADWAY EXCAVATION (TYPE Z-2)                  M3        1,450              255.74         370,823.00
                        (AERIALLY  DEPOSITED LEAD)
      8     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            7,130.00*          7,130.00
      9 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM            6,739.00*          6,739.00
     10     390103      ASPHALT CONCRETE (TYPE B)                      TONN        480              124.02          59,529.60
     11     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            48               64.71           3,106.08
     12     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            53               64.70           3,429.10
     13     048525      STRUCTURAL CONCRETE, APPROACH SLAB             M3           46            2,227.24         102,453.04
                        (TYPE R MODIFIED)
     14 (S) 515074      CORE CONCRETE (101 MM - 150 MM)                M            47              456.28          21,445.16
     15 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        9,916                5.21          51,662.36
     16 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        9,916                 .62           6,147.92
     17 (S) 561012      1220 MM CAST-IN-DRILLED-HOLE                   M            11            1,092.09          12,012.99
                        CONCRETE PILE (SIGN FOUNDATION)
     18     575005      TIMBER RETAINING WALL                          M             6              849.33           5,095.98
     19     832003      METAL BEAM GUARD RAILING (WOOD POST)           M            53               79.81           4,229.93
     20 (S) 839553      END SECTION                                    EA            1              197.00             197.00
     21 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            1              620.00             620.00
     22     860520      HIGHWAY ADVISORY RADIO SYSTEM                  LS     LUMP SUM           37,093.00*         37,093.00
     23     021469      HIGHWAY ADVISORY RADIO FLASHING BEACON         LS     LUMP SUM           24,900.00*         24,900.00
                        AND SIGN (LOCATION 2)
     24     021470      HIGHWAY ADVISORY RADIO FLASHING BEACON         LS     LUMP SUM           11,607.00*         11,607.00
                        AND SIGN (LOCATION 1)
     25     860767      SIZE 32 INNERDUCT                              M        25,800                2.41          62,178.00
     26     021471      103 C (TRENCH IN SOIL)                         M         5,660               79.30         448,838.00
     27     021472      103 C (TRENCH IN ASPHALT)                      M         5,205               92.04         479,068.20
     28     021473      103 C (JACK BENEATH ROADWAY)                   M         1,800              205.02         369,036.00
     29     021474      78 C (JACK BENEATH ROADWAY)                    M           160              168.45          26,952.00
     30     021475      53 C (TRENCH IN SOIL)                          M           500               42.75          21,375.00
     31     021476      53 C (TRENCH IN ASPHALT)                       M           120               62.32           7,478.40
     32 (SF)860792      COMMUNICATION CONDUIT (BRIDGE)                 M         2,835              275.37         780,673.95
     33     021520      TELEPHONE BRIDGE                               EA            3              809.00           2,427.00
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         07/12/01                                                                                                 07/16/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     34     021477      TRAFFIC MONITORING STATION                     LS     LUMP SUM           38,010.00*         38,010.00
                        (LOCATION 2703)
     35     021478      TRAFFIC MONITORING STATION                     LS     LUMP SUM           55,522.00*         55,522.00
                        (LOCATION 1463)
     36     021479      TRAFFIC MONITORING STATION                     LS     LUMP SUM           40,821.00*         40,821.00
                        (LOCATION 2607)
     37     021480      TRAFFIC MONITORING STATION                     LS     LUMP SUM           22,235.00*         22,235.00
                        (LOCATION 2473)
     38     021481      TRAFFIC MONITORING STATION                     LS     LUMP SUM           54,250.00*         54,250.00
                        (LOCATION 1456)
     39     021482      TRAFFIC MONITORING STATION                     LS     LUMP SUM           54,957.00*         54,957.00
                        (LOCATION 2458)
     40     021483      TRAFFIC MONITORING STATION                     LS     LUMP SUM           48,785.00*         48,785.00
                        (LOCATION 1457)
     41     021484      TRAFFIC MONITORING STATION                     LS     LUMP SUM           40,915.00*         40,915.00
                        (LOCATION 1458)
     42     021485      TRAFFIC MONITORING STATION                     LS     LUMP SUM           33,606.00*         33,606.00
                        (LOCATION 2479)
     43     021486      TRAFFIC MONITORING STATION                     LS     LUMP SUM           47,659.00*         47,659.00
                        (LOCATION 1459)
     44     021487      TRAFFIC MONITORING STATION                     LS     LUMP SUM           39,574.00*         39,574.00
                        (LOCATION 1460)
     45     021488      TRAFFIC MONITORING STATION                     LS     LUMP SUM           32,447.00*         32,447.00
                        (LOCATION 2606)
     46     021489      TRAFFIC MONITORING STATION                     LS     LUMP SUM           31,718.00*         31,718.00
                        (LOCATION 2460)
     47     021490      TRAFFIC MONITORING STATION                     LS     LUMP SUM           74,840.00*         74,840.00
                        (LOCATION 1461)
     48     021491      CHANGEABLE MESSAGE SIGN 122                    LS     LUMP SUM           27,110.00*         27,110.00
                        (LOCATION 1)
     49     021492      CHANGEABLE MESSAGE SIGN 121                    LS     LUMP SUM           28,377.00*         28,377.00
                        (LOCATION 2)
     50     021493      CLOSED CIRCUIT TELEVISION CAMERA               LS     LUMP SUM           74,693.00*         74,693.00
                        (LOCATION GL131)
     51     021494      CLOSED CIRCUIT TELEVISION CAMERA               LS     LUMP SUM           32,504.00*         32,504.00
                        (LOCATION GL011)
     52     021495      CLOSED CIRCUIT TELEVISION CAMERA               LS     LUMP SUM           67,250.00*         67,250.00
                        (LOCATION GL031)
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         07/12/01                                                                                                 07/16/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     53     021496      CLOSED CIRCUIT TELEVISION CAMERA               LS     LUMP SUM           40,601.00*         40,601.00
                        (LOCATION GL051)
     54     021497      CLOSED CIRCUIT TELEVISION CAMERA               LS     LUMP SUM           35,479.00*         35,479.00
                        (LOCATION GL068)
     55     021498      CABLE NODE                                     LS     LUMP SUM           26,101.00*         26,101.00
                        (LOCATION GL131)
     56     021499      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           30,113.00*         30,113.00
                        (LOCATION 1467)
     57     021500      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           37,413.00*         37,413.00
                        (LOCATION 1472)
     58     021501      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM           27,688.00*         27,688.00
                        (LOCATION 1815)
     59     867014      12 SINGLEMODE FIBER OPTIC CABLE                M        12,900                5.18          66,822.00
     60     867021      72 SINGLEMODE FIBER OPTIC CABLE                M        13,000               14.43         187,590.00
     61     867130      FIBER OPTIC SPLICE CLOSURE                     EA            8            2,857.88          22,863.04
     62     867135      TWISTED PAIR SPLICE CLOSURE                    EA           25              593.16          14,829.00
     63     021521      12 PAIR TERMINAL BLOCK                         EA            3              350.33           1,050.99
     64     021502      DETECTOR LOOP CABLE                            M           200                2.22             444.00
     65     021503      CABLE NODE                                     LS     LUMP SUM           17,346.00*         17,346.00
     66     869025      TWISTED PAIR CABLE (6 PAIR)                    M         1,500                3.06           4,590.00
     67     869029      TWISTED PAIR CABLE (50 PAIR)                   M        12,900                9.02         116,358.00
     68     869035      NO. 5 PULL BOX                                 EA            7            1,036.14           7,252.98
     69     869036      NO. 6 PULL BOX                                 EA           11            1,120.09          12,320.99
     70     869039      COMMUNICATION PULL BOX                         EA           66            2,387.67         157,586.22
     71     869047      SPLICE VAULT                                   EA            5            2,598.80          12,994.00
     72     021504      SYSTEM TESTING AND DOCUMENTATION               LS     LUMP SUM           35,196.00*         35,196.00
     73     999990      MOBILIZATION                                   LS     LUMP SUM          232,170.00*        232,170.00
                                                                                                 TOTAL           5,192,048.93
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         07/12/01                                                                                                 07/16/01
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  1 |        21,150.00*     21150.00|        48,000.00*     48000.00|        23,464.00*     23464.00|        47,422.00*     47422.00
  2 |           350.00     105000.00|           900.00     270000.00|         1,272.60     381780.00|         1,810.00     543000.00
  3 |        13,350.00*     13350.00|        20,000.00*     20000.00|        13,357.00*     13357.00|        15,114.00*     15114.00
  4 |       211,500.00*    211500.00|       224,800.00*    224800.00|       365,873.00*    365873.00|       136,702.00*    136702.00
  5 |         3,175.00      12700.00|         3,500.00      14000.00|         2,832.25      11329.00|         1,863.00       7452.00
  6 |           305.00      64050.00|           335.00      70350.00|           337.24      70820.40|           995.00     208950.00
  7 |           222.00     321900.00|           319.00     462550.00|           256.64     372128.00|           995.00    1442750.00
  8 |         9,000.00*      9000.00|        23,000.00*     23000.00|         6,973.00*      6973.00|         7,795.00*      7795.00
  9 |        21,150.00*     21150.00|        24,800.00*     24800.00|         9,230.00*      9230.00|        17,783.00*     17783.00
 10 |           122.00      58560.00|           125.00      60000.00|           125.14      60067.20|            65.00      31200.00
 11 |            64.00       3072.00|            75.00       3600.00|            86.96       4174.08|            40.00       1920.00
 12 |            64.00       3392.00|            85.00       4505.00|            92.26       4889.78|            40.00       2120.00
 13 |         5,862.00     269652.00|         9,500.00     437000.00|        10,395.26     478181.96|           253.00      11638.00
 14 |           450.00      21150.00|         1,000.00      47000.00|           106.04       4983.88|           138.00       6486.00
 15 |             7.50      74370.00|             6.00      59496.00|             5.36      53149.76|             6.10      60487.60
 16 |              .70       6941.20|             1.00       9916.00|              .53       5255.48|             1.10      10907.60
 17 |         1,417.00      15587.00|         2,500.00      27500.00|           614.82       6763.02|           527.00       5797.00
 18 |         1,465.00       8790.00|         1,000.00       6000.00|           707.00       4242.00|         1,008.00       6048.00
 19 |           200.00      10600.00|            65.00       3445.00|            78.47       4158.91|           155.00       8215.00
 20 |         2,650.00       2650.00|           250.00        250.00|           194.00        194.00|           580.00        580.00
 21 |         2,650.00       2650.00|           850.00        850.00|           610.00        610.00|           950.00        950.00
 22 |        46,400.00*     46400.00|        80,000.00*     80000.00|        61,117.00*     61117.00|        23,964.00*     23964.00
 23 |        29,500.00*     29500.00|        48,000.00*     48000.00|        45,821.00*     45821.00|        13,100.00*     13100.00
 24 |        16,300.00*     16300.00|        37,000.00*     37000.00|        30,828.00*     30828.00|        18,305.00*     18305.00
 25 |             9.23     238134.00|             3.10      79980.00|             3.12      80496.00|             3.62      93396.00
 26 |           100.25     567415.00|            81.00     458460.00|            74.75     423085.00|            56.10     317526.00
 27 |           136.00     707880.00|            94.00     489270.00|            82.11     427382.55|            77.00     400785.00
 28 |            90.50     162900.00|           235.00     423000.00|           196.70     354060.00|           388.00     698400.00
 29 |            73.15      11704.00|           100.00      16000.00|           122.58      19612.80|           378.00      60480.00
 30 |            44.00      22000.00|            60.00      30000.00|            37.90      18950.00|            48.00      24000.00
 31 |            62.95       7554.00|            53.00       6360.00|         3,263.58     391629.60|            88.00      10560.00
 32 |            72.40     205254.00|           170.00     481950.00|           242.15     686495.25|           470.00    1332450.00
 33 |           252.00        756.00|         1,250.00       3750.00|           795.33       2385.99|           947.00       2841.00
 34 |        31,125.00*     31125.00|        33,500.00*     33500.00|        42,920.00*     42920.00|       200,000.00*    200000.00
 35 |        47,000.00*     47000.00|        41,500.00*     41500.00|        69,038.00*     69038.00|       479,400.00*    479400.00
 36 |        32,600.00*     32600.00|        32,560.00*     32560.00|        40,866.00*     40866.00|       392,600.00*    392600.00
 37 |        18,670.00*     18670.00|        25,000.00*     25000.00|        27,290.00*     27290.00|        86,400.00*     86400.00
 38 |        76,770.00*     76770.00|        44,000.00*     44000.00|        64,690.00*     64690.00|       254,400.00*    254400.00
 39 |        16,540.00*     16540.00|        37,000.00*     37000.00|        51,569.00*     51569.00|       297,300.00*    297300.00
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         07/12/01                                                                                                 07/16/01
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 40 |        68,900.00*     68900.00|        61,500.00*     61500.00|        89,207.00*     89207.00|       427,400.00*    427400.00
 41 |        38,660.00*     38660.00|        42,000.00*     42000.00|        53,650.00*     53650.00|       177,260.00*    177260.00
 42 |        13,180.00*     13180.00|        21,800.00*     21800.00|        24,861.00*     24861.00|       222,700.00*    222700.00
 43 |        39,720.00*     39720.00|        41,000.00*     41000.00|        51,731.00*     51731.00|       201,110.00*    201110.00
 44 |        44,690.00*     44690.00|        36,000.00*     36000.00|        50,722.00*     50722.00|       189,500.00*    189500.00
 45 |        17,450.00*     17450.00|        27,000.00*     27000.00|        41,689.00*     41689.00|       172,740.00*    172740.00
 46 |        25,100.00*     25100.00|        24,000.00*     24000.00|        28,609.00*     28609.00|       150,150.00*    150150.00
 47 |        57,010.00*     57010.00|        41,000.00*     41000.00|        65,087.00*     65087.00|       188,420.00*    188420.00
 48 |        28,310.00*     28310.00|        42,000.00*     42000.00|        52,502.00*     52502.00|         7,900.00*      7900.00
 49 |        14,780.00*     14780.00|        28,000.00*     28000.00|        21,300.00*     21300.00|         8,100.00*      8100.00
 50 |       112,960.00*    112960.00|       102,750.00*    102750.00|        99,172.00*     99172.00|       224,300.00*    224300.00
 51 |        29,990.00*     29990.00|        37,000.00*     37000.00|        41,472.00*     41472.00|        50,860.00*     50860.00
 52 |        91,080.00*     91080.00|        68,000.00*     68000.00|        74,135.00*     74135.00|        68,000.00*     68000.00
 53 |        45,240.00*     45240.00|        43,000.00*     43000.00|        47,177.00*     47177.00|       199,650.00*    199650.00
 54 |        47,050.00*     47050.00|        51,308.00*     51308.00|        43,961.00*     43961.00|       286,225.00*    286225.00
 55 |        21,550.00*     21550.00|        15,850.00*     15850.00|        62,211.00*     62211.00|        21,650.00*     21650.00
 56 |        22,530.00*     22530.00|        28,000.00*     28000.00|        29,450.00*     29450.00|       171,200.00*    171200.00
 57 |        46,940.00*     46940.00|        45,000.00*     45000.00|        48,051.00*     48051.00|       316,840.00*    316840.00
 58 |        18,960.00*     18960.00|        25,000.00*     25000.00|        28,566.00*     28566.00|       168,140.00*    168140.00
 59 |            18.80     242520.00|             5.00      64500.00|             7.59      97911.00|             3.80      49020.00
 60 |            33.14     430820.00|            11.50     149500.00|            21.87     284310.00|             8.60     111800.00
 61 |         2,513.00      20104.00|         1,800.00      14400.00|         2,810.38      22483.04|           452.00       3616.00
 62 |           508.00      12700.00|         1,300.00      32500.00|           583.28      14582.00|           452.00      11300.00
 63 |           252.00        756.00|           600.00       1800.00|           344.67       1034.01|            40.00        120.00
 64 |             2.50        500.00|             7.00       1400.00|             2.95        590.00|             6.00       1200.00
 65 |        15,740.00*     15740.00|        20,800.00*     20800.00|        16,378.00*     16378.00|        20,300.00*     20300.00
 66 |             2.24       3360.00|             5.00       7500.00|             2.74       4110.00|             3.10       4650.00
 67 |             3.08      39732.00|             6.50      83850.00|              .94      12126.00|             7.50      96750.00
 68 |           120.00        840.00|           150.00       1050.00|           274.57       1921.99|           115.00        805.00
 69 |           180.00       1980.00|           200.00       2200.00|           383.64       4220.04|           230.00       2530.00
 70 |           550.00      36300.00|           800.00      52800.00|         1,227.20      80995.20|         2,160.00     142560.00
 71 |         1,884.00       9420.00|         3,700.00      18500.00|         3,172.00      15860.00|         4,310.00      21550.00
 72 |        31,720.00*     31720.00|        52,800.00*     52800.00|        59,388.38*     59388.38|        76,300.00*     76300.00
 73 |       403,691.80*    403691.80|       480,000.00*    480000.00|       404,418.44*    404418.44|       450,000.00*    450000.00
TOT                    5,530,000.00                   5,948,200.00                   6,693,741.76                  11,523,870.20


